



Sri Tirumala Millennium Association Rooftop Solar Proposal and Consent Pack

For committee review and preliminary consent to proceed with feasibility assessment.

Customer-facing proposal: Bright Roof installs, owns, operates, and maintains the rooftop solar system at its cost. The association pays only for solar electricity consumed or offset, with a 10% saving against the agreed electricity-tariff benchmark.

Prepared by	M/s. Bright Roof Power Systems
Phone	+91 93902 10407
Email	support@brightroofpower.com
Website	www.brightroofpower.com
Address	8-3-945/8/18&19 Pancom Business Centre, Ameerpet, Hyderabad, 500073, Telangana

This pack is designed for committee review and sign-off to proceed with document sharing, technical survey, bill review, and final PPA population. It is not a final legally executed PPA until all missing society details, site schedules, payment details, and legal review are completed.

1. Purpose of This Pack

This pack sets out Bright Roof's rooftop solar proposal and the limited consent requested from the Association at this stage. The requested consent allows Bright Roof to review electricity bills, inspect the site, populate the PPA schedules, and submit a final execution-ready proposal for separate approval.

Section	Purpose
Proposal summary	Explains the no-upfront-cost Bright Roof PPA model.
Site-specific working basis	Records the current assumptions to be verified from bills and site inspection.
Commercial heads	Sets out the draft commercial terms for final PPA population.
Document request checklist	Lists the records required from the Association.
Consent and sign-off	Authorises document sharing, technical survey, and preparation of the final PPA draft.

Current approval requested

- Permission for Bright Roof to review electricity bills and society records.
- Permission for Bright Roof and its technical partners to inspect the rooftop, electrical room, meter location, and cable routes after prior coordination.
- Permission for Bright Roof to prepare a populated final PPA draft and technical schedule for further Association review.
- Acknowledgement that the proposal is based on no upfront installation cost and a 10% saving against the agreed electricity-tariff benchmark.
- Acknowledgement that final PPA execution will require separate approval by the Association.

2. Proposal Summary

Bright Roof proposes to install a grid-connected rooftop solar photovoltaic system on the Sri Tirumala Millennium rooftop under a Power Purchase Agreement model.

Item	Customer-facing position
Upfront cost to association	Nil. Bright Roof funds the installation.
Ownership	Bright Roof owns the solar system and remains responsible for it.
Billing	The association pays only for solar electricity consumed or offset through the agreed metering arrangement.
Saving	Starting proposal: 10% saving against the agreed electricity-tariff benchmark.
Price protection	If electricity-board tariffs increase later, Bright Roof's solar tariff will follow the agreed PPA formula and review limits, rather than rising in the same way as the board tariff.
Grid connection	Existing TSSPDCL supply continues for balance electricity.
Operations	Bright Roof handles monitoring, cleaning, maintenance, repairs, and system performance review.
Costs not shown	Installer cost, system capex, vendor quote, and Bright Roof internal economics are not presented to the association.

The exact benchmark will be calculated only after reviewing the association's electricity bills and net-metering treatment. For drafting purposes, the tariff formula should be expressed as: Bright Roof solar tariff = 90% of the agreed benchmark electricity tariff for the solar units consumed or offset.

3. Site-Specific Working Basis

These are current working assumptions from the Bright Roof project file. They must be verified from bills, site inspection, and DISCOM review before final signature.

Field	Working value
Building	Sri Tirumala Millennium, Nacharam, Hyderabad
Proposed system capacity	18 kWp, subject to rooftop survey and DISCOM review
Sanctioned load	20 kW noted in internal project file; verify from latest TSSPDCL bill
Expected generation	1,600-2,000 units per month, subject to final design and site conditions
Proposed modules	30 x 610 Wp bifacial TopCon modules, final make to be confirmed after procurement
Proposed inverter	18 kW on-grid 3-phase inverter, final make to be confirmed after installer quotation
Metering	To be aligned with applicable TSSPDCL net-metering and internal solar metering requirements

Important: the Association is not being asked to approve or pay any final installation cost at this stage. Bright Roof will make its internal investment decision after technical survey and installer quotation.

4. Draft PPA Commercial Heads

The final PPA should be populated after document collection. The following heads record the current draft position for Association review and legal cleanup.

Head	Draft position for final PPA population
Parties	Bright Roof Power Systems and the exact registered association name, to be confirmed from society records.
Premises	Sri Tirumala Millennium rooftop and associated electrical routes, as identified in the technical survey.
Term	Initial term of 10 years, with any extension to be separately reviewed and agreed by the parties.
End of 10-year term	The Association may review continuation, renewal, removal, or purchase of the installation at the then-applicable fair value / market value, as agreed in the final PPA.
Upfront cost	No installation capex payable by the association.
Tariff formula	Solar tariff equal to 90% of the agreed benchmark electricity tariff for the solar units consumed or offset.
Future tariff increases	If the electricity board increases grid tariff in future, the Association should continue to receive solar power under the agreed Bright Roof formula and escalation limits, so the solar tariff does not rise in the same manner as the board tariff.
Benchmark	To be calculated from TSSPDCL bills, tariff slabs, and net-metering treatment.
Maintenance	Bright Roof responsible for routine O&M, cleaning, monitoring, and repairs except for association-caused damage.
Approvals	Association to support required DISCOM, net-metering, access, and internal approvals.
Payment mode	To be finalised after bank details and billing process are confirmed.
Legal review	Final signing version should be reviewed by Telangana counsel before execution.

5. Documents Requested From the Association

The Association is requested to authorise sharing of the following records. These are needed to prepare a populated PPA and technical design.

Document / information	Why it is needed	Status
Exact registered association name	Correct legal counterparty in the PPA	To collect
Registration certificate and number	Confirms legal capacity and registration details	To collect
Bye-laws	Confirms authority and approval process	To collect
Current committee list	Identifies authorised office-bearers	To collect
Last 12 months common-area electricity bills	Consumption, tariff benchmark, and sizing	To collect
Consumer service number(s)	DISCOM and net-metering process	To collect
Sanctioned load record	Confirms system sizing ceiling	To verify
Rooftop and electrical-room access contact	Technical survey coordination	To collect
Waterproofing or leakage history	Mounting design and liability review	To collect

6. Consent Requested From the Association

The requested sign-off is deliberately narrow. It allows Bright Roof to do the work needed to prepare the final PPA. It does not force the association to proceed with installation until the final PPA is approved and signed.

Requested approvals

- Receipt and review of the Bright Roof proposal pack.
- Permission to share electricity bills, society records, and committee details with Bright Roof.
- Permission for Bright Roof or its technical partners to inspect the rooftop, electrical room, meter location, and cable routes after prior coordination.
- Permission for Bright Roof to prepare a populated final PPA draft and technical schedule for further review.
- Acknowledgement that the starting commercial proposal is no upfront installation cost and a 10% saving against the agreed electricity-tariff benchmark for solar units consumed or offset.
- Acknowledgement that the final PPA should include a 10-year initial term and an end-of-term option for the Association to review continuation or purchase of the installation at then-applicable rates.

Suggested committee resolution

RESOLVED THAT the Association is open to reviewing a rooftop solar proposal from M/s. Bright Roof Power Systems under a Power Purchase Agreement model where Bright Roof would install, own, operate, and maintain the rooftop solar system at its cost, and the Association would pay only for solar electricity consumed or offset at a tariff designed to provide a 10% saving against the agreed electricity-tariff benchmark, with future tariff movement governed by the agreed PPA formula rather than by automatic electricity-board increases, subject to final bill review, technical survey, legal review, and Association approval.

RESOLVED FURTHER THAT the President / Secretary / authorised office-bearer is authorised to share electricity bills, consumer service numbers, sanctioned load records, society registration documents, bye-laws, and other relevant documents with Bright Roof for feasibility assessment and PPA data population.

RESOLVED FURTHER THAT Bright Roof and its authorised representatives / technical partners may inspect the rooftop, electrical room, meter location, and related access routes after prior coordination with the Association.

RESOLVED FURTHER THAT this resolution is limited to document sharing, technical survey, and preparation of the final PPA draft. Final approval for execution of any PPA shall require separate Association approval as per its bye-laws and applicable law.

7. Sign-off Sheet

Project: Sri Tirumala Millennium rooftop solar PPA review

Date: _____

Association legal name: _____

Approval forum: Committee / General body / Other: _____

Resolution number, if any: _____

Confirmation	Initial
The Association has received the Bright Roof proposal pack.	
The Association authorises document sharing for bill review and PPA population.	
The Association authorises coordinated rooftop and electrical-room survey.	
The Association understands this sign-off is not the final PPA execution.	
The Association asks Bright Roof to prepare the final populated PPA draft for review.	

For the Association	For Bright Roof Power Systems
Name:	Name:
Designation:	Designation:
Mobile / email:	Mobile / email:
Signature:	Signature:
Date:	Date:

8. Next Steps After Sign-off

Step	Owner	Output
Collect documents and 12 months of electricity bills	Association + Bright Roof representative	Bill and legal data pack
Calculate benchmark tariff and consumption profile	Bright Roof	Commercial worksheet for final PPA
Conduct rooftop and electrical survey	Installer / technical partner	Site survey report and technical feasibility
Get installer quotation and BoM	Bright Roof	Internal capex approval, not for customer presentation
Populate final PPA schedules	Bright Roof + counsel	Final signing draft
Committee / general body approval	Association	Authorised final PPA signature
Start DISCOM / net-metering and implementation	Bright Roof + Association	Commissioning plan

Company-side fields still needed for a final signable PPA

- Authorised Bright Roof partner name and designation for signing.
- PAN, GST, and partnership registration details, if available and intended to appear in the PPA.
- Bank account details for payment schedule / NACH mandate once the bank account is ready.
- Final term length, payment due date, security deposit, late-payment wording, and insurance wording after legal review.
- Final installer survey report, single-line diagram, metering plan, and technical schedule.

Bright Roof contact

Phone	+91 93902 10407
Email	support@brightroofpower.com
Website	www.brightroofpower.com
Address	8-3-945/8/18&19 Pancom Business Centre, Ameerpet, Hyderabad, 500073, Telangana